DEODHAR ASSOCIATES
ARCHITECTURE I PROJECT MANAGEMENT CONSULTANTS I INTERIOR DESIGN
'Kaledonia', 504/B, 5TH Floor, Sahar Road, Opp. Vijay Nagar Society, Andheri (E), Mumbai – 400 069.
Tel : +91 22 4967 4470/+91 22 4968 3817 / Email : office@deodharassociates.com

Date: 16 October 2026

To,
The Hon. Secretary / Chairman and Managing Committee,
Asmita Jyoti Co-operative Housing Society Ltd.,
Charkop Naka, Marve Road, Malad (West),
Mumbai – 400095.

Subject: Redevelopment of Asmita Jyoti Co-operative Housing Society Ltd. – Comparative statement of offers

Dear Sir / Madam,

We are submitting herewith the comparative statement of the offers received from the following three developers for the redevelopment of the Society:

1. Mahindra Lifespace Developers Ltd.
2. Ramky Estates & Farms Ltd. (jointly with Ramky Infrastructure Ltd.)
3. Sunteck Realtors Pvt. Ltd.

The comparative statement is based on the revised offers submitted by the developers and on their clarification letters dated 15 October 2026, received in response to the points placed before them on 14 October 2026 as instructed by the Society. Entries taken from the clarification letters are marked "clarified".

Annexure A – Comparative statement of the offers (summary, new RERA carpet area for residential members, monthly transit rent, other terms for residential members, and terms for shops and first-floor commercial units).

Basis of preparation:

a) All figures are as stated in the respective offers and clarification letters.

b) Existing areas are as per the list of existing units in the tender document (residential 4,55,952 sq.ft.; commercial 11,241 sq.ft.). All three offers use the same existing areas.

c) The deviations of each offer from the tender conditions are submitted separately, by our letter of even date.

Thanking you,

Yours faithfully,

For DEODHAR ASSOCIATES

SALONI ARUN DEODHAR
Digitally signed by SALONI ARUN DEODHAR
Date: 2026.10.16 18:56:14 +05'30'
Authorised Signatory

Encl.: Annexure A – Comparative statement of offers

ANNEXURE A – COMPARATIVE STATEMENT OF OFFERS

A1. Summary of offers

Particular	Mahindra	Ramky	Sunteck
Offer date and signatory	10 Oct 2026; Ritesh Bafna, GM – Business Development (Head MMR); digitally signed	10 Oct 2026; Bipin Patel, Regional Mumbai Head; submitted jointly by RIL and REFL, to be executed by SPV RUHPL	Opened on 11 Oct 2026; company stamp
Additional RERA carpet – all residential except E1	60%	66%	64%
E1 flats (42 nos., 314 sq.ft. existing) – new RERA carpet	502 sq.ft.	570 sq.ft.	515 sq.ft.
Hardship / corpus to members (Rs per sq.ft. of existing area)	1,000	1,500	1,200
Transit rent Yr 1 (Rs per sq.ft. per month)	80, increasing by Rs 4 per year	90, approx. 5% per year	75, 5% per year
Years for which rent rates are quoted	5	4	4
Society corpus for professional fees (tender minimum Rs 15 crore)	Rs 5 crore; fees above Rs 5 crore at actuals, subject to maximum aggregate of Rs 15 crore (clarified)	Up to Rs 15 crore, subject to actuals (clarified)	Agreed; on actuals up to Rs 15 crore
Outstanding Govt. liabilities up to Rs 7.5 crore	Will be provided	Rs 7.5 crore, against receipted payment of verified liabilities	Agreed; paid to authorities up to Rs 7.5 crore
Bank guarantee / lien	Rs 40 crore BG; lien 30,000 sq.ft. of RNA	Rs 40 crore BG or insurance surety bond, on or before vacation and handover (clarified); lien 50,000 sq.ft. RERA carpet	Rs 40 crore BG; area security 30,000 sq.ft.; reducing balance basis
Shops: additional area / corpus / rent	45% / Rs 1,000 / Rs 160	58% / Rs 1,500 / Rs 225 (front, Marve Rd, school-facing), Rs 200 (back)	44% / Rs 1,200 / Rs 150
Completion period (clarified)	60 months for Members' OC / Part OC and possession; 72 months for Full OC	Phase 1 (members' and sale): OC within 48 months + 6 months grace, to be endeavoured; full project OC: 60 months + 12 months grace	Members' units: 48 months from mutually agreed vacation date + 12 months grace, with OC for members' units
Clear internal height – flats / commercial (clarified)	Will endeavour to provide 10 ft clear height, subject to design, approvals and FSI optimisation; uniform floor-to-floor height for sale and rehab units	Minimum committed 9'6" / 12 ft; will endeavour to provide 10 ft / 14 ft; members' flats same height as sale flats	Agreed, subject to planning constraints; to be detailed in design presentation

A2. New RERA carpet area offered to residential members

Building	No. of flats	Existing usable area (sq.ft.)	Mahindra – new RERA carpet (sq.ft.)	Ramky – new RERA carpet (sq.ft.)	Sunteck – new RERA carpet (sq.ft.)
A1	86	809	1,294	1,343	1,327
A2	86	809	1,294	1,343	1,327
B1	86	652	1,043	1,082	1,069
C1	84	546	874	906	895
D1 to D8	336	468	749	777	768
D10–11	48	464	742	777	761
D9 1st–7th floor	42	468	749	777	768
D9 Ground floor	6	420	672	697	689
E1	42	314	502	570	515

A3. Monthly transit rent per flat (Rs)

Building	Mahindra Yr 1	Mahindra Yr 4	Mahindra Yr 5	Ramky Yr 1	Ramky Yr 4	Sunteck Yr 1	Sunteck Yr 4
A1 / A2	64,720	74,428	77,664	72,810	84,945	60,675	70,239
B1	52,160	59,984	62,592	58,680	68,460	48,900	56,608
C1	43,680	50,232	52,416	49,140	57,330	40,950	47,405
D1 to D8, D9 1st–7th	37,440	43,056	44,928	42,120	49,140	35,100	40,633
D10–11	37,120	42,688	44,544	41,760	48,720	34,800	40,285
D9 Ground floor	33,600	38,640	40,320	37,800	44,100	31,500	36,465
E1	25,120	28,888	30,144	28,260	32,970	23,550	27,262

Monthly rent per flat (Rs). Rates per sq.ft.: Mahindra 80 / 84 / 88 / 92 / 96; Ramky 90 / 94.5 / 99 / 105; Sunteck 75 / 78.75 / 82.69 / 86.82.

A4. Other terms for residential members

Term	Mahindra	Ramky	Sunteck
Corpus / hardship compensation – residential (per sq.ft. of existing area)	Rs 1,000 per sq.ft.	Rs 1,500 per sq.ft.	Rs 1,200 per sq.ft.

Term	Mahindra	Ramky	Sunteck
Corpus payment schedule	25% at vacation; 75% at possession (maintained, clarified)	25% on DA; 25% on vacation; 50% on repossession	15% on DA; 25% on vacating; 60% on repossession
Relocation / shifting	Rs 35,000	Rs 30,000 each way (Rs 60,000)	Rs 25,000 each way (Rs 50,000)
Brokerage	2 months' rent, one time	Rs 180/sq.ft. of existing area, one time	1 month's rent at vacation + 1 month's rent at start of Yr 3
Refundable deposit	3 months' rent, adjusted against corpus	Rs 225/sq.ft. of existing area	3 months' rent
Free parking	Minimum 1 or as per MCGM norms, whichever is higher; 2 car parks for members with RERA carpet above 90 sq.m (clarified)	2 for A1, A2, B1; 1 for others (subject to design and approval)	2 for A1, A2, B1; 1 for others
Additional parking	None will be sold (clarified)	Rs 8,00,000 each; one per member, total cap of 100, subject to design and approvals (clarified)	Rs 15 lakh each; maximum one per member, subject to availability (clarified)
Additional area up to 100 sq.ft.	33(9): Rs 25,000/sq.ft. up to 100 sq.ft.; 5% off launch price above 100 sq.ft. 33(20B): 5% off launch price. Commercial: 5% off launch rate (clarified)	Rs 25,000/sq.ft. RERA carpet (residential); no additional area for commercial units at present (clarified)	5% discount on launch rate; construction-linked payment
Buyback of existing premises	To be discussed during DA (clarified); revised offer stated Rs 27,000/sq.ft.	Developer does not intend to purchase units at present; may be discussed at draft DA (clarified)	To be discussed on individual member basis

A5. Ground-floor shops and first-floor commercial units

Term	Mahindra	Ramky	Sunteck
Ground-floor shops (51): additional area	45%	58% RERA on existing carpet	44% RERA
Corpus (Rs/sq.ft.)	1,000	1,500	1,200
Rent (Rs/sq.ft./month)	160, all shops	225: front (14), Marve Road (3), school-facing (2); 200: back (32)	150, all shops
Rent escalation	5%	5%	5% year on year
Shifting / brokerage	Rs 35,000 / 2 months' rent	Rs 30,000 each way / Rs 450 per sq.ft. (front, Marve Rd, school-facing), Rs 400 per sq.ft. (back), one time	Rs 25,000 / 1 month's rent every 2 years
Parking	Minimum 1 or as per MCGM norms, whichever is higher	One, subject to design and approval	As per MCGM norms
Allotted location	Subject to design; MLDL will endeavour to allocate same location	**Clarified**: at this stage, no change in location can be offered; requests to be considered during the design stage, subject to design feasibility and applicable approvals	Shops retain current location

Term	Mahindra	Ramky	Sunteck
First-floor units (8): additional area / corpus / rent	45% / Rs 1,000 / Rs 160	58% / Rs 1,500 / Rs 150	44% / Rs 1,200 / Rs 150
First-floor units: shifting / brokerage	Rs 35,000 / 2 months' rent	Rs 30,000 each way / Rs 300 per sq.ft., one time	Rs 25,000 / 1 month's rent every 2 years
Other	Commercial units up to 202 sq.ft. may opt for a 502 sq.ft. residential flat, subject to approvals and 33(9) eligibility; title verification by unit holder	Part OC for shops to be endeavoured; rent ceases on possession	—